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SCHEDULE 6 

INTERESTED PARTIES, THIRD PARTIES AND LIAISON PROCEDURES 

 Interested Parties Part 1 -

1. General 

1.1 In complying with its obligations in relation to stakeholder engagement pursuant to the 

Transferred DCO Functions: 

1.1.1 Project Co shall take into account and comply with the obligations in Part 1 

(Interested Parties) and Part 3 (Liaison Procedures) of this Schedule 6 

(Interested Parties, Third Parties and Liaison Procedures); and 

1.1.2 where the Transferred DCO Functions and this Part 1 (Interested Parties) or Part 

3 (Liaison Procedures) require a plan or other document of the same name or of 

substantially the same content, only one plan or document is required to be 

developed by Project Co to discharge the relevant obligation in this Part 1 

(Interested Parties) or Part 3 (Liaison Procedures) (as applicable) and the 

relevant Transferred DCO Function. 

1.2 Subject to paragraph 1.3, Project Co shall communicate with Interested Parties prior to 

and during the carrying out of the Works, including those Interested Parties listed in 

Annex 1 (Initial list of Interested Parties) of Part 1 (Initial list of Interested Parties). 

1.3 Project Co shall not discuss with Interested Parties (and should instead refer such issues 

to TfL) any issues relating to: 

1.3.1 TfL policy matters relating to the Project (such as the user charge, the 

introduction of new bus routes or the designation of lanes on the Project 

Roads); 

1.3.2 negotiations with landowners affected by the Works, unless such negotiations 

are part of the scope of the Transferred DCO Functions, the Transferred Third 

Party Functions or the obligations in Part 3 (Land Compensation Principles) of 

Schedule 4 (Land Requirements); and 

1.3.3 any other issue or activity not directly related to the carrying out of the Project. 

1.4 TfL shall, as TfL considers appropriate, maintain an ongoing dialogue with Interested 

Parties throughout the carrying out of the Works and Project Co shall, on request by TfL, 

provide reasonable assistance to TfL in relation to its communications with Interested 

Parties including, but not limited to: 

1.4.1 providing written briefing materials or other materials which would be useful to 

TfL in relation to engagement with Interested Parties; and 

1.4.2 providing staff resources, including to attend meetings with Interested Parties. 

1.5 Project Co acknowledges that: 

1.5.1 the Interested Parties currently known to TfL are listed in Annex 1 (Initial list of 

Interested Parties); and 
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1.5.2 to the extent that there may be other Interested Parties not currently known to 

TfL: 

a. TfL shall inform Project Co as soon as reasonably practicable upon becoming 

aware of any further Interested Parties; and 

b. Project Co shall be proactive in identifying other Interested Parties with 

whom to communicate in regards to the carrying out of the Works in order to 

comply with this paragraph 1 (General). 

2. Community Engagement Plan 

2.1 Within three (3) months of the Effective Date, Project Co shall prepare and submit to TfL 

under the Review Procedure a community engagement plan which shall include all the 

matters and comply with all the requirements set out in paragraph 2.7 and the relevant 

requirements of the Code of Construction Practice (the "Community Engagement 

Plan"). 

2.2 Subject to clause 13.3(f), Project Co shall submit the Community Engagement Plan and 

any subsequent updates to the Community Engagement Plan to the Local Boroughs for 

their approval in accordance with the relevant Transferred DCO Functions. 

2.3 Project Co shall not commence or permit the commencement of any aspect of the 

physical Works on the Site that have a direct effect on the interests of an Interested 

Party before the Community Engagement Plan has been endorsed as "received" or 

"received with comments" by TfL in accordance with the Review Procedure. 

2.4 Project Co shall review the Community Engagement Plan on an annual basis and submit 

to TfL for review under the Review Procedure any changes to the Community 

Engagement Plan arising from such reviews. 

2.5 Project Co shall comply with the Community Engagement Plan (including as such may be 

amended in accordance with paragraph 2.4 and paragraph 2.6) which is endorsed as 

"received" or "received with comments" by TfL pursuant to the Review Procedure and 

perform its obligations under this Agreement in accordance with the Community 

Engagement Plan. 

2.6 Without prejudice to paragraph 2.4, Project Co may update the Community Engagement 

Plan at any time and shall submit the revised Community Engagement Plan to TfL under 

the Review Procedure. 

2.7 The Community Engagement Plan shall: 

2.7.1 set out Project Co's proposed branding for all external communications 

materials with respect to the Works; 

2.7.2 set out Project Co's strategy in respect of all public and community relations, 

publicity, customer services or marketing activities relating to the different 

phases of the Works; 

2.7.3 make clear how Project Co will maximise awareness amongst Interested Parties 

regarding the specific role of Project Co in delivering the Project so as to avoid 

any misunderstanding amongst Interested Parties of the respective roles of TfL 

and Project Co; 
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2.7.4 identify how Project Co will ensure compliance with each of the requirements 

set out in paragraph 3 (Community Construction Liaison Manager) to paragraph 

11 (TfL Press Office and communications with media) (inclusive) and any 

additional communication requirements within the Transferred DCO Functions; 

2.7.5 describe how any potential requests for face-to-face meetings from Interested 

Parties will be accommodated, and how such meetings will be recorded and 

logged in the Contact Database by Project Co; 

2.7.6 contain procedures for responding to ad-hoc or unannounced visits to Project Co 

offices, including the Active Site, which should ensure issues of concern to any 

such visitors are properly addressed in an appropriate way, having regard to the 

nature of the complaint, the Works, and Project Co's rights and obligations 

under this Agreement; 

2.7.7 identify the Key Interested Parties, which shall include but not be limited to, 

Members of Parliament, Assembly Members, major businesses and any local 

residents groups known to Project Co, and set out Project Co’s approach to 

ensuring that communications and relationships with these Key Interested 

Parties are prioritised and proactively managed; 

2.7.8 describe how relations with Key Interested Parties will differ from those with 

other Interested Parties throughout the carrying out of the Works; 

2.7.9 explain how Project Co will promote the availability of communications bulletins 

(for the purpose of paragraph 6 (Communications bulletins)) to all Interested 

Parties, and how Interested Parties can register to receive such bulletins;  

2.7.10 describe the communications channels through which the communications 

bulletins referred to in paragraph 6 (Communications bulletins) will be made 

available to Interested Parties; 

2.7.11 identify those issues associated with the Works which Project Co considers are 

likely to be raised most frequently by Interested Parties during its discussions 

and provide Project Co’s intended response to each of these issues; 

2.7.12 provide details of public exhibitions to be held to explain the Works prior to 

Major Works starting (and if required by TfL (acting reasonably), additional 

exhibitions at later stages of the Works), including the timings of the exhibitions 

(which shall occur no less frequently than monthly prior to the commencement 

of the Major Works, or otherwise as approved by TfL), the location of the 

venues to be used, the nature and content of the material to be made available 

to visitors to the exhibitions and the methods to be used by Project Co in 

publicising the exhibitions; and 

2.7.13 describe how, with the local authorities, community liaison groups and TfL, 

Project Co will undertake a programme of community engagement to support 

effective stakeholder and community relations that covers road safety, 

environmental awareness, local history and encouraging careers in engineering 

which must also include schools competitions, community involvement by 

Project Co personnel and support for the partnership between the London 

Transport Museum and TfL to document and collate the history of the Project. 
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3. Community Construction Liaison Manager 

3.1 Within three (3) months of the Effective Date, Project Co shall appoint a community 

construction liaison manager ("CCLM") in accordance with this paragraph and the Code 

of Construction Practice in consultation with TfL regarding the preferred candidate. 

3.2 Project Co shall ensure that the CCLM meets the skills, knowledge and experience 

requirements set out in Annex 2 (Required Skills, Knowledge and Experience of the 

Community Construction Liaison Manager). 

3.3 Project Co shall not appoint a CCLM without prior consultation with TfL in regards to the 

preferred candidate.   

3.4 Project Co shall ensure that the CCLM: 

3.4.1 develops the Community Engagement Plan and liaises with TfL regarding the 

endorsement of and any proposed amendments to the Community Engagement 

Plan under the Review Procedure; 

3.4.2 manages the resources required to deliver the Community Engagement Plan; 

3.4.3 supports TfL in other community engagement and communications activities as 

reasonably required and notified by TfL; 

3.4.4 engages with local residents, the local business community and other Interested 

Parties (including in writing or face-to-face) in relation to the Works; 

3.4.5 keeps an accurate log of Project Co activity and TfL activity notified to Project 

Co and any other issues for discussion at project communications meetings with 

the TfL Communications and Engagement Manager referred to in paragraph 4 

(Reporting Requirements);  

3.4.6 provide monthly updates to TfL regarding the delivery of the Community 

Engagement Plan and any other associated communications issues with the 

carrying out of the Works which, in the view of the CCLM could have a material 

impact on perception of the Project amongst Interested Parties; and  

3.4.7 respond to ad-hoc reasonable requests from TfL for updates regarding 

community liaison issues.  

4. Reporting Requirements 

4.1 Project Co shall: 

4.1.1 organise and host monthly meetings (or more or less frequently, as reasonably 

required by TfL) with the TfL Communications and Engagement Manager to 

provide updates on progress in delivering the Community Engagement Plan or 

any other associated communications issues regarding the carrying out of the 

Works which could have a material impact on perception of the Project amongst 

Interested Parties; 

4.1.2 provide ad hoc updates to the TfL Communications and Engagement Manager 

outside of the regular meetings referred to in paragraph 4.1.1 as reasonably 

necessary; and 
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4.1.3 set up a database (the "Contact Database") of all communications to 

Interested Parties from Project Co and all communications from Interested 

Parties to Project Co and make the Contact Database available to TfL at 

reasonable request, suitably redacted in compliance with the DPA. 

5. Community Liaison Groups 

5.1 Following the commencement of the physical Works on Site, Project Co shall organise 

and run community liaison groups to provide members of the public, local businesses or 

other Interested Parties with information about forthcoming construction activities and 

provide an opportunity for Interested Parties to ask questions about the Works in 

accordance with the requirements of paragraph 5.2 (the "Community Liaison Groups"). 

5.2 The Community Liaison Groups shall: 

5.2.1 be located in venues on both the north and south side of the Thames River 

which are accessible by public transport and by foot and which have a capacity 

for at least one hundred (100) visitors; 

5.2.2 take place every quarter from the date of commencement of the physical works 

on the Site, until the Permit to Use Date; and 

5.2.3 be promoted (such as by e-bulletin or flyer) to potential visitors, to maximise 

attendance. 

6. Communications bulletins 

6.1 Project Co shall: 

6.1.1 draft and submit to the TfL Communications and Engagement Manager for 

approval quarterly communications bulletins to provide an update in regards to 

the carrying out of the Works to all residents, businesses and other Interested 

Parties who expressed an interest in the Works; and 

6.1.2 on receipt of written approval from the TfL Communications and Engagement 

Manager, distribute such bulletins to all residents, businesses in the vicinity of 

the Project Land and other Interested Parties who have expressed an interest in 

the carrying out of the Works. 

6.2 Project Co shall ensure that the content of the bulletins prepared pursuant to paragraph 

6.1 is restricted only to matters relating to the carrying out of the Works and does not 

create a risk of misconception between the responsibilities of Project Co and TfL. 

7. Correspondence, telephone calls and other customer services matters during 

Works 

7.1 Project Co shall: 

7.1.1 provide, operate and publicise a direct, first single point of contact facility for all 

enquiries from Interested Parties or other members of the public, incident 

notifications and complaints relating to the Works including communications 

with Relevant Authorities, agencies, other bodies and third parties in the form of 

a telephone number: 



Silvertown Tunnel 

Schedule 6 – Interested Parties, Third Parties and Liaison Procedures 

Part 1 – Interested Parties 

TfL Reference: tfl_scp_001527 

TfL Restricted  Page 6 of 213 

a. to be operated twenty four (24) hours per day every day, from the 

commencement of physical Works on Site, until the Permit to Use Date; and 

b. which may be specified by TfL, at its discretion.  

7.1.2 meet the following performance metrics with respect to the contact facility 

referred to in paragraph 7.1.1: 

a. answer seventy per cent (70%) of calls received within thirty (30) seconds, 

and the remaining thirty (30%) of calls within four (4) minutes; and 

b. ensure the rate of abandoned calls is below ten per cent (10%); 

7.1.3 provide and publicise e-mail and written communication facilities, in the form of 

a dedicated project email address and postal address, for receipt and 

transmission of customer service enquiries and responses as appropriate; 

7.1.4 ensure that all customer enquiries, queries, correspondence and complaints 

received, either directly or via TfL, relating to the Works are acknowledged and 

responded to courteously and within one (1) Working Day or, insofar as such 

queries or complaints are not capable of being dealt with in one (1) Working 

Day, provide a written reply within ten (10) Working Days of the relevant query 

or complaint being received, with an acknowledgement sent to the 

correspondent within one (1) Working Day to indicate when they should expect 

a full response; 

7.1.5 where reasonably requested by TfL, contribute information to enquiries TfL 

receives about the Project, and which TfL wishes to respond to directly; and 

7.1.6 ensure that any correspondence Project Co receives which is not directly related 

to the Works is referred to TfL within twenty four (24) hours after receipt. 

8. Enquiries from Key Interested Parties 

8.1 Subject to paragraph 8.2, Project Co shall approach Key Interested Parties to facilitate 

face-to-face meetings, such meetings to take place at a frequency to be discussed with 

each Key Interested Party. 

8.2 Unless required to perform its obligations under Part 2 (Third Parties) or paragraph 1.1 of 

Part 3 (Liaison Procedures), Project Co shall not communicate directly with the 

organisations listed below without having first obtained prior written approval from the 

TfL Communications and Engagement Manager in relation to the form and terms of such 

communications, save to the extent that Project Co is legally required to do otherwise: 

8.2.1 the United Kingdom Parliament or any member thereof; 

8.2.2 the EU Parliament or any member thereof; 

8.2.3 the Greater London Assembly or any representative thereof; 

8.2.4 the Mayor of London; 

8.2.5 any London Borough, other than the Local Boroughs; 

8.2.6 any Councillor of a London Borough; or 



Silvertown Tunnel 

Schedule 6 – Interested Parties, Third Parties and Liaison Procedures 

Part 1 – Interested Parties 

TfL Reference: tfl_scp_001527 

TfL Restricted  Page 7 of 213 

8.2.7 anyone else identified by TfL (acting reasonably). 

8.3 Project Co shall promptly inform TfL of any communications in connection with the 

subject matter of this Agreement with: 

8.3.1 any of the parties referred to in paragraph 8.2; or 

8.3.2 any other third party where the matters in question might reasonably be 

expected by Project Co to have political significance, be in the public interest or 

concern issues of policy or the wider Project. 

8.4 Where the communications described in paragraph 8.2 are made in writing, Project Co 

shall provide TfL with copies of the written communications within three (3) Working 

Days of receipt. 

9. Project website and social media 

9.1 Project Co  agrees not to establish any  website or social media account which competes 

with any website or social media account established by TfL which is dedicated to the 

Project. 

9.2 Project Co shall provide to TfL all information reasonably required and requested for the 

purposes of updating the Project website and social media accounts. 

10. Other community liaison requirements 

10.1 Without prejudice to this Part 1 (Interested Parties) Project Co shall comply with any 

community liaison and stakeholder engagement requirements under any Transferred 

Third Party Function or Transferred DCO Function. 

11. TfL Press Office and communications with media 

11.1 Subject to clause 50.1 (Restrictions on publicity and public relations), Project Co shall 

develop liaison procedures with the TfL Press Office which adopt the following principles: 

11.1.1 cooperation between Project Co and the TfL Press Office and in relation to the 

organisation or holding of any event, exhibition or public meeting by Project Co 

or the TfL Press Office in relation to the Project, the Project Roads or any 

matters affecting the same and the contents of and participants in such event, 

exhibition or public meeting; and 

11.1.2 mutual respect for the respective roles of Project Co and the TfL Press Office in 

relation to communications with media regarding the Project. 
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Annex 1 of Part 1 - Initial List of Interested Parties 

1. Local authorities 

Barking & Dagenham Council Bexley Council Bromley Council 

City of London Dartford Council Essex County Council 

Greenwich Council Hackney Council Havering Council 

Kent County Council Lewisham Council Newham Council 

Redbridge Council Southwark Council Tower Hamlets Council 

Waltham Forest Council Westminster City Council  

2. Residents associations and civic society 

A2 Dominion Group Armada Community Project Asra Housing  

Blackheath Society Britania Village Management 

Company 

Centrepoint 

Charlton Central Residents 

Association 

Circle 33  Compass Point Residents 

Association 

CTR Triangle  East Greenwich Residents 

Association 

East Thames Group    

Eastney Street TRA Evelyn Road Residents 

Association 

Family Mosaic 

Galleons Point Residents 

Association 

Gallions Housing Association  Gateway Housing Association 

Greenwich Creekside 

Residents Association 

Greenwich Millennium Village 

Association 

Greenwich Society 

Home from Home HA Local Space Ltd London Forum of Amenity & 

Civic Societies 

London Tenants Federation Look Ahead Housing and Care 

Ltd 

Meridian Community Garden 

and Allotment 

Millennium Primary School Network Housing Group Notting Hill Housing Group 

One Housing Group Orchard Tenant & Residents 

Association 

Peabody 

Places for People  Southern Housing Group Tamil Community Housing 

Association 

TARA The Charlton Society The Eltham Society 

Tom Smith Close TRA Tower Hamlets Federation of 

Tenants and Residents 

Tower Hamlets Homes 

Trafalgar Estate Residents 

Association 

Valley Grove Residents Group Vanbrugh Park TRA 

Virginia Quay Residents 

Association 

Westcombe Society  

3. Third sector 
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Action for Blind People Action on Hearing Loss (RNID) Age UK London 

Apasen British Deaf Association (BDA) British Motorcycling Federation 

British Red Cross Campaign for Better Transport Canal & River Trust 

Charlton Rail Users Group Chinese Association of Tower 

Hamlets 

Citizens UK 

City of Peace Community 

Church 

Community Links Trust Confederation of Passenger 

Transport UK 

Council for Disabled Children Cundy Community Association Disabled Persons Transport 

Advisory Committee 

East End Community 

Foundation 

End Violence Against Women Environmental Protection UK 

Friends of the Earth Greater London Forum for 

Older People (GLF) 

Green Alliance 

Greenpeace Greenwich Carers Centre Greenwich Kurdish Community 

Association 

Greenwich Peninsular 

Chaplaincy 

Greenwich United Church Inclusion London 

Independent Disability 

Advisory Group (IDAG) 

Institute for Sustainability Kasmiri welfare alliance 

King's College London Leaders in Community Leonard Cheshire Disability 

Licensed Taxi Drivers 

Association 

Living Streets London Cycling Campaign 

London Forum of Amenity & 

Civic Societies 

London Somali Community 

Alliance 

London Travel Watch 

London Visual Impairment 

Forum (LVIF) 

London Voluntary Service 

Council 

London Wildlife Trust 

London Youth Low Carbon Vehicle 

Partnership 

MENCAP 

MiNet/ROTA National Children's Bureau 

(NCB) 

National Council for Voluntary 

Youth Services (NCVYS) 

National Union of Students NCVO No 2 Silvertown 

Noise Abatement Society Partnership for Young London Passenger Focus 

RADAR Rail Delivery Group (RDG) REAL 

RoadPeace Royal London Society for the 

Blind (RLSB) 

Salisa Project 

SCOPE Sustrans Suzy Lamplugh Trust 

The Who Cares? Trust Tower Hamlets Committee of 

Local Charities 

Tower Hamlets Faith 

Transport for All UK Citizens United Kingdom Disabled 

People's Council 
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University College London Walk London Whizz-Kidz 

YMCA England Young Minds  

4. Business groups 

a. Notable local businesses 

Bazalgette Tunnel Limited British Land Canary Wharf Group 

Emirates Airline (EAL) ExCel HSBC 

Ikea John Lewis London City Airport 

O2 (AEG) Royal Mail Tarmac 

TfL Thames Water  Westfield 

b. Land interests 

Ansco AEG ASD (Kloeckner Metals UK) BirchSites/National Grid 

Brenntag Knight Dragon Lidoka 

Morden College Greater London Authority 

(GLA)  

Studio 338 

U+I Morden Tenant Waterfront Studios Nuplex (Silvertown Land 

Holdings Ltd) 

O’Keefe Construction Ltd EMR (Tenant Keltbray) EAL 

Priority TM Port of London Authority (PLA) Southern Gas Networks (SGN) 

London Borough of Newham Royal Borough of Greenwich London Borough Tower Hamlets 

Docklands Light Railway 

(DLR) 

Thames Water Silvertown Homes Limited 

c. Business associations 

Angel AIM Association for Consultancy 

and Engineering (ACE) 

Association of Newspaper 

Distributors 

British Association of 

Removers 

British Beer & Pub Association British Retail Consortium 

British Vehicle Rental and 

Leasing Association 

Chartered Institution of 

Highways & Transportation 

(CIHT) 

Civil Engineering Contractors 

Association (CECA) 

Confederation of British 

Industry (CBI) 

East London Business Alliance EEF (Engineering Employers' 

Federation) 

Federation of Small 

Businesses (FSB) 

Food Storage and Distribution 

Federation 

Independent Shoreditch 

Institute of Directors (IoD) Institution of Civil Engineers 

(ICE) 

Licensed Private Car Hire 

Association 

London Chamber of 

Commerce and Industry 

(LCCI) 

London First London Tourist Coach Operators 

Association (LTCOA) 
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Motorcycle Industry 

Association 

National Federation of Retail 

Newsagents (NFRN) 

National Joint Utilities Group Ltd 

(NJUG) 

New London Architecture Newham Chamber of 

Commerce 

Private Hire Car Association 

Society of Motor 

Manufacturers and Traders 

(SMMT) 

South Bank Employers Group South East London Chamber of 

Commerce 

Stratford Renaissance 

Partnership 

  

5. Transport groups 

Automobile Association (AA) Central London Freight Quality 

Partnership 

Chartered Institute of Logistics 

& Transport (CILT) 

Community Transport 

Association (CTA) 

CTC East & South East London 

Transport Partnership 

Freight Transport Association 

(FTA) 

Institute of Advanced Motorists Intelligent Transport Advisory 

Group on EU Commission 

London Cab Drivers' Club Ltd London European Partnership 

for Transport 

Motorcycle Action Group 

National Motorcycle Council North London Strategic 

Alliance 

North London Transport Forum 

PACTS (Parliamentary 

Advisory Group for traffic 

Safety) 

RAC Foundation for Motoring Road Haulage Association (RHA) 

6. River stakeholders 

Absolute Party Cruises Ahoy Sailing  & Rowing Centre 

at Deptford centre 

Angersteins Inner Jetty (Days 

Aggregates) 

Angersteins Wharf (Cemex) Bateaux London Bennetts Barges 

Canal and River Trust Capital Pleasure Boats Chas Newens Marine 

City Cruises Classic Yacht Charters Colliers Launches 

Complete Pleasure Boats 

Limited 

Cory Environmental Crown River Cruises 

Cruise London Ltd Curlew Rowing Club - 

Greenwich 

Docklands Sailing and 

Watersports Centre 

Docklands Wharf (Euromix) General Marine Globe Rowing Club 

GPS Marine Greenwich Yacht Club Heritage Boat Charters 

Instone Wharf (ASD Metal 

Services Ltd) 

King Cruises Livett's Launches 

London Party Boats London RIB Voyages London River Cruises 

Maritime Yacht Charters MBNA Thames Clippers Metropolitan Police -  Marine 

Policing Unit 
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Murphys Wharf (Hansons) Nuplex Resin Limited Peruvian Wharf 

Poplar, Blackwall & District 

Rowing Club 

Port of London Authority (PLA) Princess Pocahontas 

Silvertown Homes Limited River Thames Boat Hire Ltd Rowing Activities at Trinity Buoy 

Royal National Lifeboat 

Institution (RNLI) 

S. Walsh Sailing Barge Lady Daphne 

Thames Barrier Yacht Club Thames Boats Thames Clippers 

Thames Cruises Thames Leisure Thames Pleasure Cruises 

Thames RIB Experience Thames River Boats Thames River Services 

Thames Shipping Thames Wharf (Keltbray)  TLC - Thames Luxury Charters 

Topsail Charters Topsail Events Turks Launches 

Victoria Dock Entrance Viscount Cruises Waverley Excursions 

Westminster Party Boats Wood's Silver Fleet  

7. Political stakeholders 

All GLA Assembly Members All MPs with a London 

constituency 

 

8. Statutory stakeholders 

CCG Bexley CCG Central London 

(WESTMINSTER)  

CCG City and Hackney 

CCG Greenwich CCG Havering CCG Hounslow 

CCG Lewisham CCG NHS Central London CCG Redbridge 

Civil Aviation Authority Crown Estate Department for Transport 

English Heritage Environment Agency Greater London Authority (GLA) 

Greenwich Clinical 

Commissioning Group  

Health & Safety Executive Highways Agency 

Joint Nature Conservation 

Committee 

London Ambulance Service 

NHS Trust 

London Fire & Emergency 

Planning Authority 

London Fire Brigade London Fire Brigade (LFEPA) Marine Management 

Organisation 

Maritime and Coast Guard 

Agency 

Metropolitan Police Metropolitan Police Authority 

National Health Service 

Commissioning Board 

Natural England Newham Clinical Commissioning 

Group 

NHS CCG Bromley NHS CCG Newham NHS London Ambulance Service 

NHS Tower Hamlets CCG Port of London Authority Secretary of State for Defence 

Statutory undertakers Tower Hamlets Clinical 

Commissioning Group 

Trinity House 

9. Utilities 
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BT Group plc  Cable & Wireless 

Communications plc 

EDF Energy plc 

Ericsson Limited Interoute Communications 

Limited 

National Grid 

Nokia UK SGN Telefonica UK Limited 

Thames Water Utilities Limited UK Power Networks Virgin Media Limited 

Vodafone Limited   
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Annex 2 of Part 1 - Required Skills, Knowledge and Experience of the Community 

Construction Liaison Manager 

1. Knowledge and qualifications 

1.1 The CCLM is required to have the following knowledge and qualifications: 

1.1.1 degree qualified or equivalent experience, preferably in a communications or 

business management role; 

1.1.2 thorough understanding of politics and the political environment in London; 

1.1.3 thorough knowledge of borough structures and processes; and 

1.1.4 a good understanding of both the legal and political dimensions to stakeholder 

engagement and communications. 

2. Skills 

2.1 The CCLM is required to have the following skills: 

2.1.1 excellent oral and written communication skills; 

2.1.2 ability to build relationships quickly and effectively at all levels; 

2.1.3 ability to effectively represent the Project externally at a senior level (for 

example to Assembly Members, politicians, resident associations and boroughs), 

in particular where there is potential for controversy or where contentious topics 

are anticipated;  

2.1.4 ability to handle complex political and public relations issues and resolve 

conflict; and 

2.1.5 emotional intelligence in dealing with stakeholders. 

3. Experience 

3.1 The CCLM is required to have the following experience: 

3.1.1 running a high performance team; 

3.1.2 external liaison and/or carrying out consultation and leading negotiations at a 

senior level; and 

3.1.3 track record of managing people, including establishing individual and 

departmental priorities, objectives and targets and motivating teams to achieve.  
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SCHEDULE 6 

INTERESTED PARTIES, THIRD PARTIES AND LIAISON PROCEDURES 

 Third Parties Part 2 -

1. General 

1.1 TfL confirms that it has entered into or intends to enter into the Third Party Agreements, 

being the agreements between TfL and the following parties: 

1.1.1 GLA Land and Property Limited and Silvertown Homes Limited; 

1.1.2 GLA Land and Property Limited and Silvertown Homes Limited (in respect of the 

Carlsberg Tetley site); 

1.1.3 Silvertown Homes Limited (in respect of the Diverse Ventures site); 

1.1.4 GLA Land and Property Limited and Silvertown Homes Limited (in respect of the 

Thames Wharf site) 

1.1.5 Birch Sites Limited; 

1.1.6 Brenntag Inorganic Chemicals Limited and Brenntag UK Limited; 

1.1.7 Knight Dragon Developments Limited, Knight Dragon Investments Limited, 

Knight Dragon Infrastructure Limited, Ansco Arena Limited, Waterfront GP 

Limited and Waterfront Partner 1 Limited, GLA Land and Property Limited, 

Trinity (D) Limited; 

1.1.8 Southern Gas Networks PLC; 

1.1.9 Southern Gas Networks (as Utility Provider); 

1.1.10 Thames Water Utilities Limited; 

1.1.11 ASD Limited;  

1.1.12 Waterfront Studios Properties LLP;  

1.1.13 Docklands Light Railway Limited (in respect of the Docklands Light Railway); 

1.1.14 Docklands Light Railway Limited (in respect of the Emirates Air Line); 

1.1.15 London Borough of Tower Hamlets;  

1.1.16 Royal Borough of Greenwich; and 

1.1.17 London Underground Limited. 

1.2 In this paragraph 1 (General), a reference to a "Third Party" is a reference to the 

relevant entity or person that is the counterparty to a Third Party Agreement. 

1.3 Project Co: 
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1.3.1 shall, in carrying out its obligations under this Agreement, comply with, satisfy, 

carry out and fulfil all of the Transferred Third Party Functions as if it were 

named as TfL in the relevant provisions of each relevant Third Party Agreement, 

so as to ensure that TfL is able to fully meet its obligations under each Third 

Party Agreement or otherwise at law;  

1.3.2 may exercise any rights transferred pursuant to clause 12.1(c) as Transferred 

Third Party Functions;  

1.3.3 subject to clause 12.1(i), may not exercise any right or perform any obligation 

in a Third Party Agreement that is not a Transferred Third Party Function; and 

1.3.4 may not exercise any of TfL's rights or discretions under any provisions of those 

Third Party Agreements which are Retained Third Party Functions, unless agreed 

by TfL in writing.  

1.4 Where a Transferred Third Party Function requires Project Co to: 

1.4.1 liaise with or consult a Third Party, TfL will facilitate any such liaison or 

consultation; or 

1.4.2 provide a document, notice, or information to a Third Party, TfL shall pass on a 

copy of that document, notice or information to the relevant Third Party within 

three (3) Working Days of receipt of the same from Project Co in accordance 

with any applicable notice provisions in the relevant Third Party Agreement,  

unless the Third Party otherwise agrees that it shall deal directly with Project Co 

(including the service of notices and other communications). 

1.5 Where a Transferred Third Party Function requires Project Co to provide a document, 

notice, or information to the Third Party and the Third Party agrees that it will accept 

such document, notice or information directly from Project Co: 

1.5.1 subject to paragraph 1.5.2, Project Co shall provide that document, notice or 

information directly to the Third Party pursuant to the Transferred Third Party 

Function and shall provide a copy to TfL at the same time; and 

1.5.2 Project Co is not required to provide to a Third Party any document, notice or 

information for which TfL has expressly retained a discretion to issue pursuant 

to the "Scope of transfer" in the tables in paragraph 3  (Allocation of Third Party 

Agreements). 

1.6 Where: 

1.6.1 pursuant to the exercise or discharge of a Transferred Third Party Function, 

Project Co receives any document, notice or information from a Third Party, 

Project Co shall, as soon as reasonably practicable, provide a copy of that 

document, notice or information to TfL; and 

1.6.2 TfL receives any document, notice or information from a Third Party pursuant to 

a Third Party Agreement, TfL shall within three (3) Working Days of receipt of 

the same, provide a copy of that document, notice or information to Project Co. 
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1.7 To the extent that a Third Party Agreement contains a provision pursuant to which the 

Third Party is stated to make no representation or warranty as to a state of affairs, 

Project Co agrees that TfL similarly makes no representation or warranty to Project Co in 

respect of that state of affairs in the same way as if the relevant terms of each Third 

Party Agreement were set out in full in this Agreement. 

1.8 TfL acknowledges and agrees that, notwithstanding that the obligations under the Third 

Party Agreements with respect to confidentiality and confidential information are 

Transferred Third Party Functions, TfL shall remain bound by the provisions of each Third 

Party Agreement with respect to confidentiality and confidential information.  

1.9 Subject to paragraphs 2.3 and 2.4 of this Part 2 (Third Parties), where the provisions of a 

Third Party Agreement are amended or varied after the Bid Date, such matters shall be 

instructed as a TfL Change pursuant to Part 1 (TfL Changes) of Schedule 22 (Change 

Procedure) to the extent such matters amend or vary the terms of this Agreement.  

2. Transferred Third Party Functions 

2.1 The Parties acknowledge that Table 1 (GLA/Silvertown Homes) to Table 16 (Royal 

Borough of Greenwich) (inclusive) of paragraph 3 (Allocation of Third Party Agreements) 

set out the Transferred Third Party Functions and Retained Third Party Functions.  

2.2 For the purposes of the tables in paragraph 3 (Allocation of Third Party Agreements): 

2.2.1 reference to "clause" or "Schedule" is, except where it is expressly stated to the 

contrary, a reference to such clause or Schedule of this Agreement; 

2.2.2 reference to "this Third Party Agreement" shall be read as reference to the Third 

Party Agreement listed in the title of the relevant table containing the relevant 

provision; 

2.2.3 terms used in the "Scope of Transfer" column that are capitalised but are not 

defined in this Agreement have the meaning given to them in the relevant Third 

Party Agreement;  

2.2.4 to the extent that a Third Party Agreement prescribes a procedure to be 

followed, including the service of notices, referral to dispute resolution 

procedures or the granting of a consent or approval, Project Co shall comply 

with those procedural provisions of the relevant Third Party Agreement as they 

relate to the Transferred Third Party Functions; and 

2.2.5 where, in the "Scope of Transfer" column, a provision of the Third Party 

Agreement is expressed as being "Transferred from the Effective Date": 

a. the transfer of such provisions shall relate to obligations which arise and are 

required to be carried out prior to the Effective Date; and 

b. TfL shall be responsible for carrying out, at its cost and expense, all 

obligations which arise under such provisions which are required to be 

carried out prior to the Effective Date. 

2.3 The parties acknowledge that for the purposes of Table 1 (GLA/Silvertown Homes) of 

paragraph 3 (Allocation of Third Party Agreements): 
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2.3.1 the parties to the GLA/SHL Third Party Agreement intend to execute a deed of 

variation which will amend and restate the current GLA/SHL Third Party 

Agreement; 

2.3.2 conformed copies of the proposed amended and restated sections of the 

GLA/SHL Third Party Agreement are set out in Annex 1 (Proposed amended and 

restated sections of the GLA/SHL Third Party Agreement) of this Part 2 (Third 

Parties);  

2.3.3 Table 1 (GLA/Silvertown Homes) of paragraph 3 (Allocation of Third Party 

Agreements) reflects the proposed amended and restated GLA/SHL Third Party 

Agreement; and 

2.3.4 notwithstanding paragraph 1.9 of this Part 2 (Third Parties), TfL shall only be 

required to instruct a TfL Change pursuant to Part 1 (TfL Changes) of Schedule 

22 (Change Procedure) where the terms of the GLA/SHL Third Party Agreement 

as set out in Annex 1 (Proposed amended and restated sections of the GLA/SHL 

Third Party Agreement) of this Part 2 (Third Parties) are varied and only to the 

extent such matters amend or vary any of the Transferred Third Party Functions 

set out in Table 1 (GLA/Silvertown Homes). 

2.4 The parties acknowledge that for the purposes of Table 12 (Waterfront Studios) of 

paragraph 3 (Allocation of Third Party Agreements): 

2.4.1 TfL and Waterfront Studios Properties LLP intend to execute a copy of the 

agreement in the form set out in Annex 2 (Draft Waterfront Agreement) to this 

Part 2 (Third Parties);  

2.4.2 Table 12 (Waterfront Studios) of paragraph 3 (Allocation of Third Party 

Agreements) reflects the version of the agreement between TfL and Waterfront 

Studios Properties LLP as set out in Annex 2 (Draft Waterfront Agreement) to 

this Part 2 (Third Parties);  

2.4.3 notwithstanding paragraph 1.9 of this Part 2 (Third Parties), TfL shall not be 

required to instruct a TfL Change pursuant to Part 1 (TfL Changes) of Schedule 

22 (Change Procedure) unless: 

a. the completed terms of the agreement between TfL and Waterfront Studios 

Properties LLP vary from the terms of the agreement as set out in Annex 2 

(Draft Waterfront Agreement) of this Part 2 (Third Parties) and only to the 

extent such matters amend or vary any of the Transferred Third Party 

Functions set out in Table 12 (Waterfront Studios); or 

b. the draft agreement set out in Annex 2 (Draft Waterfront Agreement) of this 

Part 2 (Third Parties) is not completed. 

2.4.4 Within [10] Working Days of written notice by TfL to Project Co that the 

agreement between TfL and Waterfront Studios LLP has completed, Project Co 

shall execute a deed of covenant in the form set out in Annex 3 (Deed of 

Covenant) to this Part 2 (Third Parties) in favour of Waterfront Studios LLP and 

deliver to TfL a certified copy of the same. 
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2.5 The parties acknowledge that for the purposes of Table 3 (Thames Wharf Site Lease) and 

Table 4 (Diverse Ventures Site Lease) of paragraph 3 (Allocation of Third Party 

Agreements): 

2.5.1 TfL and GLA Land and Property Limited intend to execute a copy of the lease in 

the form set out in Annex 4 (Thames Wharf Site Lease) to this Part 2 (Third 

Parties) ("Thames Wharf Site Lease");  

2.5.2 TfL and Silvertown Homes Limited intend to execute a copy of the lease in the 

form set out in Annex 5 (Diverse Ventures Site Lease) to this Part 2 (Third 

Parties ("Diverse Ventures Site Lease"); 

2.5.3 Table 3 (Thames Wharf Site Lease) and Table 4 (Diverse Ventures Site Lease) 

of paragraph 3 (Allocation of Third Party Agreements) reflects the versions of 

the Thames Wharf Site Lease and Diverse Ventures Site Lease as set out in 

Annex 4 (Thames Wharf Site Lease) and Annex 5 (Diverse Ventures Site Lease) 

to this Part 2 (Third Parties);  

2.5.4 notwithstanding paragraph 1.9 of this Part 2 (Third Parties), TfL shall not be 

required to instruct a TfL Change pursuant to Part 1 (TfL Changes) of Schedule 

22 (Change Procedure) unless: 

a. the completed terms of the Thames Wharf Site Lease or the Diverse 

Ventures Site Lease vary from the terms as set out in Annex 4 (Thames 

Wharf Site Lease) and Annex 5 (Diverse Ventures Site Lease) of this Part 2 

(Third Parties) and only to the extent such matters amend or vary any of the 

Transferred Third Party Functions set out in Table 3 (Thames Wharf Site 

Lease) or Table 4 (Diverse Ventures Site Lease); or 

b. the draft leases set out in in Annex 4 (Thames Wharf Site Lease) or Annex 5 

(Diverse Ventures Site Lease) of this Part 2 (Third Parties) are not completed. 

2A. Enforcement 

2A.1 Without prejudice to the Transferred Third Party Functions and Project Co's obligations 

under this Agreement, Project Co may, in the name of TfL, initiate and conduct any 

negotiations with the relevant counterparty to a Third Party Agreement in relation to a 

Transferred Third Party Function and commence and pursue any proceedings against the 

counterparty in relation to a Transferred Third Party Function in accordance with the 

terms of the relevant Third Party Agreement provided that Project Co shall:  

2A.1.1 exercise such rights at Project Co's own expense; 

2A.1.2 keep TfL fully and properly informed on a monthly basis of all such actions 

including the progress thereof;  

2A.1.3 not be entitled to make or resist any claim before any court unless it has been 

advised by leading counsel, after disclosure of relevant information and 

documents, that it is reasonable to make or resist such claim in the manner 

proposed by Project Co; 

2A.1.4 indemnify TfL and, where required by TfL, provide TfL with security on terms 

reasonably satisfactory to TfL, against all Losses which TfL may suffer or incur 

as a result of, or in connection with, any such actions. 
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2A.2 Where Project Co takes any such action pursuant to paragraph 2A.1: 

2A.2.1 Project Co shall be entitled to take the benefit of any amounts recovered from 

any Third Party under the relevant Third Party Agreement to the extent that it 

relates to a Transferred Third Party Function; and  

2A.2.2 TfL shall: 

a. in so far as it is lawfully able and empowered to do so (but not further or 

otherwise), as principal take such steps as Project Co may reasonably 

request and TfL is reasonably able to take to enforce such rights and powers 

as TfL may have under the relevant Third Party Agreement in respect of the 

Transferred Third Party Functions; and 

b. promptly pay to Project Co any amounts which TfL recovers or is legally 

entitled to retain from any payments due to any Third Party under the 

relevant Third Party Agreement to the extent it relates to a Transferred Third 

Party Function. 

2A.3 Where a dispute arises under a Third Party Agreement in relation to a Transferred Third 

Party Function, and Project Co does not elect to exercise its rights pursuant to paragraph 

2A.1, Project Co acknowledges and agrees that: 

2A.3.1 TfL shall be entitled to participate in; and 

2A.3.2 as and when notified by TfL, TfL shall be entitled to manage, 

the relevant dispute in its capacity as counterparty to the Third Party Agreement, 

notwithstanding that the dispute resolution clause of the applicable Third Party 

Agreement has been transferred to Project Co pursuant to paragraph 3 (Allocation of 

Third Party Agreements). 
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3. Allocation of Third Party Agreements 

Table 1: GLA/Silvertown Homes 

Table 2: GLA Silvertown Homes (Carlsberg Tetley Site Lease) 

Table 3: GLA (Thames Wharf Site Lease) 

Table 4: Silvertown Homes Limited (Diverse Ventures Site Lease) 

Table 5: Birch Sites Limited 

Table 6: Brenntag 

Table 7: Knight Dragon Developments Limited and others 

Table 8: Southern Gas Networks PLC 

Table 9: SGN (as Utility Provider) Side Agreement 

Table 10: Thames Water Utilities Limited Protective Provisions Side Agreement 

Table 11: ASD Limited 

Table 12: Waterfront Studios 

Table 13: Docklands Light Railway 

Table 14: Emirates Air Line 

Table 15: London Borough of Tower Hamlets 

Table 16: Royal Borough of Greenwich 

Table 17: London Underground Limited 
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4. Specific conditions 

4.1 In respect of the Third Party Agreement between TfL and ASD Limited (as amended by 

the supplementary deed of agreement dated 29 June 2017) ("ASD TPA"): 

4.1.1 in respect of clause 9 (Temporary Access), TfL will provide Project Co with a 

copy of the Temporary Access Detailed Design (as defined in the ASD TPA) in a 

form approved by ASD by the later of the Effective Date and 1 August 2019; 

4.1.2 Project Co shall notify TfL when it considers that: 

a. the Fence and Temporary Access (as defined in the ASD TPA); and 

b. the Permanent Access (as defined in the ASD TPA), 

have been completed in accordance with requirements of this Agreement and 

the D&C Contract; 

4.1.3 TfL shall: 

a. carry out all inspections of the Fence and Temporary Access (as defined in 

the ASD TPA) required pursuant to clause 9 (Temporary Access) of the ASD 

TPA; and 

b. carry out all inspections of the Permanent Access (as defined in the ASD 

TPA) required pursuant to clause 10 (Permanent Access) of the ASD TPA; 

and 

c. procure that any ASD Limited representative accompanying TfL pursuant to 

clause 9.10 of the ASD TPA complies with all site rules notified by Project Co 

and does not impede or interfere with the Works; and  

4.1.4 TfL shall issue: 

a. a copy of the notice served to ASD Limited pursuant to clause 4.2 of the ASD 

TPA to Project Co; 

b. the Fence and Temporary Access Certificate and any Temporary Access 

Snagging List (as such terms are defined in the ASD TPA) when TfL is 

satisfied that the relevant requirements under clause 9 (Temporary Access) 

of the ASD TPA have been met; and 

c. the Permanent Access Certificate and any Permanent Access Snagging List 

(as such terms are defined in the ASD TPA) when TfL is satisfied that the 

relevant requirements under clause 10 (Permanent Access) of the ASD TPA 

have been met.  

4.2 In respect of clause 7 (Make Ready) of the Third Party Agreement between TfL and 

Brenntag UK Limited ("Brenntag TPA"): 

4.2.1 TfL may, at its discretion elect to undertake certain works in accordance with 

clause 7.4 (Make Ready) of such Third Party Agreement (the "Brenntag 

Works"); and 

4.2.2 where TfL elects to undertake the Brenntag Works, TfL may either: 
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a. carry out or have the Brenntag Works carried out by a third party; or 

b. direct Project Co to carry out the Brenntag Works under this Agreement; 

4.2.3 until such time as TfL gives a direction pursuant to paragraph 4.2.2b, the 

carrying out of the Brenntag Works does not constitute a Transferred Third 

Party Function and does not form part of the Works under this Agreement; and 

4.2.4 where TfL makes an election pursuant to paragraph 4.2.2b, such matters shall 

be instructed as a TfL Change pursuant to Part 1 (TfL Changes) of Schedule 22 

(Change Procedure). 

4.3 In respect of the Brenntag TPA: 

4.3.1 TfL will provide Project Co with a copy of the detailed design for the 

Accommodation Works (as defined in the Brenntag TPA) in a form approved by 

Brenntag by the later of the Effective Date and 1 September 2019;  

4.3.2 Project Co shall not, in carrying out the Works affect or cause any disturbance 

to Brenntag UK Limited's access to, or over any land which is occupied by 

Brenntag UK Limited; and 

4.3.3 where Project Co affects or causes any disturbance to Brenntag UK Limited's 

access to or over any land occupied by Brenntag UK Limited, Project Co shall 

promptly, and in any event within 5 Working Days, mitigate the effect of any 

such disturbance to Brenntag UK Limited's access or use of the land. 

4.4 In respect of clauses 3.1 and 3.2 (Accesses) of the Third Party Agreement between TfL 

and Southern Gas Networks PLC ("SGN TPA"), TfL will provide Project Co with a copy of 

the detailed design for the Permanent Accesses (as defined in the SGN TPA) in a form 

approved by SGN by the later of the Effective Date and 1 November 2019. 

4.5 In respect of clause 4.13 of the SGN TPA (Gasholder), where works are required to be 

undertaken in relation to the Gasholder (as defined in the SGN TPA) pursuant to clause 

4.13.2 of the SGN TPA, it shall constitute a Compensation Event, subject to and in 

accordance with clause 26.1 (Compensation Events). 

4.6 In respect of clauses 5.3, 5.4 and 5.5 of the SGN TPA: 

4.6.1 Project Co shall provide SGN with a draft of the Instrumentation and Monitoring 

Plan (as defined in the SGN TPA) satisfying the requirements of clauses 5.4.2, 

5.4.3 and 5.4.4 no later than 3 months prior to the commencement of the part 

of the Works undertaken in the vicinity of the Retaining Wall (as defined in the 

SGN TPA); and 

4.6.2 no later than 1 month prior to the commencement of the part of the Works 

undertaken in the vicinity of the Retaining Wall (as defined in the SGN TPA) 

Project Co will install and operate the monitoring equipment referred to in 

clause 5.4.3. 

4.7 In respect of clause 5.11 of the SGN TPA (Retaining Wall), where works are required to 

be undertaken in relation to any of the Retaining Wall (as defined in the SGN TPA) 

pursuant to clause 5.11.2 of the SGN TPA, it shall constitute a Compensation Event, 

subject to and in accordance with clause 26.1 (Compensation Events). 
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4.8 In respect of clauses 5.1 and 5.2 (Accesses) of the Third Party Agreement between TfL 

and Birch Sites Limited ("Birch TPA"), TfL will provide Project Co with a copy of the 

detailed design for the Permanent Access (as defined in the Birch Agreement) in a form 

approved by Birch by the later of the Effective Date and 1 November 2019. 

4.9 In respect of clauses 6.3, 6.4 and 6.5 of the Birch TPA: 

4.9.1 Project Co shall provide Birch with a draft of the Instrumentation and Monitoring 

Plan (as defined in the Birch TPA) satisfying the requirements of clauses 6.4.2, 

6.4.3 and 6.4.4 no later than 3 months prior to the commencement of the part 

of the Works undertaken in the vicinity of Birch Land (as defined in the Birch 

TPA); and 

4.9.2 no later than 1 month prior to the commencement of the part of the Works 

undertaken in the vicinity of Birch Land (as defined in the Birch TPA) Project Co 

will install and operate the monitoring equipment referred to in clause 6.4.3. 

4.10 In respect of clause 6.11 of the Birch TPA (Retaining Wall)where works are required to be 

undertaken in relation to any of the Retaining Wall (as defined in the Birch TPA) pursuant 

to clause 6.11.2 of the Birch TPA, it shall constitute a Compensation Event, subject to 

and in accordance with clause 26.1 (Compensation Events). 

4.11 In respect of clause 8.1 of the SGN TPA and clause 9.1 of the Birch TPA (Restriction on 

Fire Escape Land): 

4.11.1 TfL may, at its discretion, elect to undertake certain works to provide a fire 

escape for a building on adjacent land (the "Fire Escape Works"); and 

4.11.2 where TfL elects to undertake the Fire Escape Works TfL may either: 

a. carry out or have the Fire Escape Works carried out by a third party; or 

b. direct Project Co to carry out the Fire Escape Works; 

4.11.3 until such time as TfL gives a direction pursuant to paragraph 4.11.2b, the Fire 

Escape Works do not constitute a Transferred Third Party Function and do not 

form part of the Works under this Agreement; and 

4.11.4 where TfL makes an election pursuant to paragraph 4.11.2b, such matters shall 

be instructed as a TfL Change pursuant to Part 1 (TfL Changes) of Schedule 22 

(Change Procedure). 

4.12 In respect of the Site Leases: 

4.12.1 Project Co acknowledges and agrees that it: 

a. has reviewed: 

i. clause 6.12.7 of the Carlsberg Tetley Site Lease;  

ii. clause 6.12.5 of the Diverse Ventures Site Lease; and 

iii. clause 6.12.5 of the Thames Wharf Site Lease; and 
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b. shall apply for Handover Certificates for such Sections of the Site affected by 

the Site Leases in a manner that ensures that TfL is entitled to surrender the 

relevant Site Lease in accordance with the requirements of the Site Leases 

set out in paragraph 4.12.1a of this Part 2 (Third Parties);  

4.12.2 where the Landlord under the Carslberg Tetley Site Lease or the Diverse 

Ventures Site Lease undertakes any works to the River Wall (as defined in the 

Site Leases) in response to a notice or other requirement relating to the River 

Wall being served by or received from a statutory or other public body which 

has jurisdiction in relation to the River Wall, it shall constitute a Compensation 

Event, subject to and in accordance with clause 26.1 (Compensation Events); 

4.12.3 where, under paragraph 6 of Part 2 of Schedule 1 of the Carlsberg Tetley Site 

Lease, TfL permits the Landlord to enter the Premises (as defined under the 

Carlsberg Tetley Site Lease) it shall constitute a Compensation Event, subject to 

and in accordance with clause 26.1 (Compensation Events); and 

4.12.4 TfL shall not exercise its rights to grant a licence to use vehicular accesses 

under clause 4.11.6 of the Thames Wharf Site Lease and clause 4.11.6 of the 

Diverse Ventures Site Lease other than in relation to: 

a.  access required pursuant to clauses 8.1, 8.2 and 10.1 of the ASD TPA; 

b. any access to the New Access Road (as defined in the DLR TPA) located in 

Section of the Site numbered 1; and 

c. any access required by National Grid to the pylon located within Section of 

the Site numbered 48. 

4.13 In respect of the GLA/SHL Third Party Agreement: 

4.13.1 for the purposes of this paragraph 4.13: 

"Design Documents" has the meaning given to that term in the GLA/SHL 

Third Party Agreement; 

"GLA Intellectual Property" means all current and future legal and/or 

equitable interests in any trade or service or utility marks, patents, registered 

designs, applications for any of the foregoing, copyrights, unregistered designs, 

inventions, know-how, including all extensions and renewals and the goodwill 

attaching to any of them and applications for any of them and other intellectual 

property rights subsisting in or relating to all Design Documents;  

"Land" has the meaning given to that term in the GLA/SHL Third Party 

Agreement; and 

"TfL Works" means the works as defined in clause 15 of the GLA/SHL Third 

Party Agreement;  

4.13.2 notwithstanding clause 7.5(c)(iii)(C) of this Agreement, nothing in clause 6 of 

the GLA/SHL Third Party Agreement shall affect or otherwise limit Project Co's 

use of relevant Sections of the Site, for which TfL is required to provide access 

pursuant to clause 7.1 of this Agreement; 
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4.13.3 where under clauses 16.6 or 21.8 of the GLA/SHL Third Party Agreement the 

River Wall Works (as defined under the GLA/SHL Third Party Agreement) are no 

longer required to be carried out, TfL shall instruct the removal of such works 

from the Works under this Agreement as a TfL Change pursuant to Part 1 (TfL 

Changes) of Schedule 22 (Change Procedure);  

4.13.4 where additional or amended consents are required for the Relevant Works as a 

result of a Relevant Change (as defined in clause 21.1 of the GLA/SHL Third 

Party Agreement) which arises from a condition imposed on the Initial Consents 

(as defined in clause 21 of the GLA/SHL Third Party Agreement) by any Public 

Authority (as defined in the GLA/SHL Third Party Agreement), it shall constitute 

a Compensation Event, subject to and in accordance with clause 26.1 

(Compensation Events); 

4.13.5 where under clause 21.9 of the GLA/SHL Third Party Agreement, the 

Landowners confirm they wish to proceed with a Relevant Change (as defined in 

clause 21.1 of the GLA/SHL Third Party Agreement) TfL shall instruct the 

implementation of the Relevant Change as a TfL Change pursuant to Part 1 (TfL 

Changes) of Schedule 22 (Change Procedure);  

4.13.6 Project Co grants to TfL an irrevocable and freely assignable royalty free and 

non-exclusive licence (carrying the right to grant sub-licences) to use or permit 

the use of the relevant Design Documents and such GLA Intellectual Property 

but in each case, only for the purpose connected with or relating to the TfL 

Works without further payment to Project Co or any other person; 

4.13.7 to the extent the Design Documents to which the licence in paragraph 4.13.6 

applies consist of computer or machine readable data then to the extent that 

the rights in the relevant software and/or database required by TfL to access 

and/or use such data are vested in Project Co, Project Co hereby grants a 

licence or sub licence for and supply of such relevant software or database to 

enable TfL to have access and otherwise use such data (but only for such 

purposes connected with or relating to the TfL Works such licence to be 

transferable to any owner of an interest in the Land or any part of it). To the 

extent that the rights in the relevant software and/or databases are vested in a 

third party other than Project Co, Project Co shall provide reasonable assistance 

to TfL to procure a licence of such software and/or databases at TfL's cost;  

4.13.8 where requested by TfL before the date that is five (5) months after the 

Effective Date Project Co shall supply all information required by TfL in 

connection with any of the River Wall Initial Consents (as defined in the 

GLA/SHL Third Party Agreement) (or the associated applications to the relevant 

authority) as soon as reasonably practicable, and in any event on or before the 

date that is six (6) months after the Effective Date, provided that if and to the 

extent that Project Co fails to provide any such information, the Initial Consents 

Long Stop Date (as defined in the GLA/SHL Third Party Agreement) shall be 

extended by a period equivalent to any period of delay by Project Co in 

supplying the relevant information to TfL; and 

4.13.9 where TfL agrees to any request for an extension to the Initial Consents 

Longstop Date (as defined in the GLA/SHL Third Party Agreement) from the 

Landowners (as defined in the GLA/SHL Third Party Agreement) pursuant to 

clause 16.4 of the GLA/SHL Third Party Agreement without Project Co’s prior 

written consent (such consent not to be unreasonably withheld) and such 
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extension to the Initial Consents Longstop Date adversely affects or delays 

Project Co's performance of its obligations under this Agreement, it shall 

constitute a Compensation Event, subject to and in accordance with clause 26.1 

(Compensation Events); 

4.13.10 where TfL agrees to the River Wall Works (as defined under the GLA/SHL Third 

Party Agreement) being carried out pursuant to clause 16.6 of the GLA/SHL 

Third Party Agreement, to the extent that the matters arising under clause 

16.6.1 or clause 16.6.2 of the GLA/SHL Agreement adversely affects or delays 

Project Co's performance of its obligations under this Agreement, it shall 

constitute a Compensation Event, subject to and in accordance with clause 26.1 

(Compensation Events). 

4.14 In respect of the Third Party Agreement between TfL and Docklands Light Railway Limited  

("DLR TPA") in relation to the Docklands Light Railway: 

4.14.1 in respect of clauses 6.4 and 6.6 (Dock Road Site):  

a. TfL will provide Project Co with a copy of the detailed design for the 

Preferred Replacement Site (as defined in the DLR TPA) in a form approved 

by Docklands Light Railway Limited by the later of the Effective Date and 1 

August 2019; and 

b. TfL will use all reasonable endeavours to secure any necessary planning 

permission required to construct the Preferred Replacement Site by 1 

December 2019;  

4.14.2 TfL shall procure that under clause 4.5 of the DLR TPA, that DLR will endorse a 

Required Document (as that term is defined in the DLR TPA) within twenty (20) 

Working Days for any works which are not related to Minor Works (as such term 

is defined under the DLR TPA);  

4.14.3 if any change or amendment is made to DLRL's Safety Requirements or the 

Guidance for Third Parties (as defined under the DLR TPA), it shall constitute a 

Compensation Event, subject to and in accordance with clause 26.1 

(Compensation Events);  

4.14.4 Project Co must not commence any physical works in relation to the New Access 

Road (as defined in the DLR TPA) or store any materials on the land and 

buildings lying to the south of Victoria Dock Road and Connaught Road, Canning 

Town, London until the earlier of: 

a. Project Co commencing Work No.15 and Work No.16 (as defined in the 

DCO); or 

b. TfL informing Project Co that physical works in relation to the New Access 

Road or storage of any materials on the land and buildings lying to the south 

of Victoria Dock Road and Connaught Road, Canning Town, may commence. 

4.14.5 Project Co shall not be responsible or obliged to indemnify DLRL pursuant to 

clause 14 of the DLR TPA for any loss of an indirect or consequential nature, 

including loss of passenger ticket revenue, any ticket refunds or any other 

compensation paid to passengers in relation to delays or cancellations of the 

DLR passenger services; and 
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4.14.6 where under the deed of covenant executed by Project Co in favour of 

Docklands Light Railway Limited dated on or about the date of this Deed, 

Docklands Light Railway Limited claims against Project Co for amounts relating 

to loss of an indirect or consequential nature, including loss of passenger ticket 

revenue, any ticket refunds or any other compensation paid to passengers in 

relation to delays or cancellations of the DLR passenger services, TfL shall: 

a. upon receipt of written notice from Project Co (such notice to include a copy 

of the demand from Docklands Light Railway Limited); and 

b. only in respect of amounts claimed by Docklands Light Railway Limited 

relating to loss of an indirect or consequential nature,  

put Project Co in funds prior to the date on which such amounts are stated to 

become due and payable; and 

4.14.7 where TfL fails to comply with clause 4.14.6, TfL shall promptly, and in any 

event within five (5) Working Days of a written demand from Project Co, 

indemnify Project Co for all amounts incurred by Project Co (including any 

default interest) in making any required payments to Docklands Light Railway 

Limited. 

4.15 In respect of the Third Party Agreement between TfL and Docklands Light Railway Limited 

in respect of the London Cable Car ("EAL TPA"): 

4.15.1 TfL shall procure that under clause 4.6 of the EAL TPA, that DLR will endorse a 

Required Document (as that term is defined in the EAL TPA) within twenty (20) 

Working Days for any works which are not related to Minor Works (as such term 

is defined under the EAL TPA);  

4.15.2 if any change or amendment is made to DLRL's Safety Requirements or the 

Guidance for Third Parties (as defined under the EAL TPA), it shall constitute a 

Compensation Event, subject to and in accordance with clause 26.1 

(Compensation Events);  

4.15.3 Project Co shall not be responsible or obliged to indemnify DLRL pursuant to 

clause 16.1 of the EAL TPA for any loss of an indirect or consequential nature, 

including passenger ticket revenue, any ticket refunds or any other 

compensation paid to passengers in relation to delays or cancellations of the 

Emirates Air Line passenger services; and 

4.15.4 where under the deed of covenant executed by Project Co in favour of 

Docklands Light Railway  in respect of the London Cable Car dated on or about 

the date of this Deed, Docklands Light Railway Limited claims against Project Co 

for amounts relating to loss of an indirect or consequential nature, including loss 

of passenger ticket revenue, any ticket refunds or any other compensation paid 

to passengers in relation to delays or cancellations of the Emirates Air Line 

passenger services TfL shall: 

a. upon receipt of written notice from Project Co (such notice to include a copy 

of the demand from Docklands Light Railway Limited); and 

b. only in respect of amounts claimed by Docklands Light Railway Limited 

relating to loss of an indirect or consequential nature,  
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put Project Co in funds prior to the date on which such amounts are stated to 

become due and payable. 

4.15.5 where TfL fails to comply with clause 4.15.4, TfL shall promptly, and in any 

event within five (5) Working Days of a written demand from Project Co, 

indemnify Project Co for all amounts incurred by Project Co (including any 

default interest) in making any required payments to Docklands Light Railway 

Limited. 

4.16 In respect of the Third Party Agreement between TfL and Knight Dragon Developments 

Limited, Knight Dragon Investments Limited, Knight Dragon Infrastructure Limited, Ansco 

Arena Limited, Waterfront GP Limited and Waterfront Partner 1 Limited, GLA Land and 

Property Limited, and Trinity (D) Limited ("Knight Dragon TPA"): 

4.16.1 TfL will provide Project Co with a copy of either the concept design or developed 

design (as specified below) for the following items (as defined in the Knight 

Dragon TPA): 

a. Decked Car Park (concept design); 

b. Coach Park (Decked Scheme)(developed design);  

c. the Car Park Building (Decked Scheme) (concept design); and 

d. the Car Park 2 Works (developed design), 

in a form approved by the Interested Parties (as defined in the Knight Dragon 

TPA) by the later of the Effective Date and 1 September 2019. 

4.16.2 in order to deliver the works required to provide a traffic junction on West 

Parkside to facilitate access and egress from the Decked Car Park: 

a. the West Parkside Construction Land shall be deemed to be a Section of the 

Site;  

b. clause 7.1(b)(ix) shall not apply to the West Parkside Construction Land; 

c. the Site Access Date for the West Parkside Construction Land shall be 23 

March 2021;  

d. the Site Access Expiry Date for the West Parkside Construction Land shall be 

7 June 2021;  

e. no Daily Land Occupation Fees shall apply to the West Parkside Construction 

Land; and 

f. TfL shall, no later than 12 months from the Effective Date, procure all 

relevant planning consents (excluding highways consents) in relation to the 

Works to be carried out by Project Co on the West Parkside Construction 

Land and where TfL fails to do so, it shall constitute a Compensation Event 

subject to and in accordance with clause 26.1 (Compensation Events). 

4.17 In respect of the Knight Dragon Design District Works Project Co acknowledges and 

agrees that such works may be carried out after the Effective Date, and TfL shall ensure 



Silvertown Tunnel 

Schedule 6 – Interested Parties, Third Parties and Liaison Procedures 

Part 2 – Third Parties 

 
 

TfL Reference: tfl_scp_001527 

TfL Restricted Page 198 of 213 

that such works shall not adversely affect the Project and/or Project Co's ability to 

perform its obligations under this Agreement. 

4.18 In respect of the asset protection agreement to be entered into between Project Co and 

Design District Limited pursuant to clause 5.8(d) ("APA 2"), TfL shall, on or before the 

date of APA 2, enter into a deed of confirmation and release between TfL and Design 

District Limited in relation to the agreement relating to Design District Buildings D1, D2, 

D4, B2 and B4 of the Greenwich Peninsula Central East Development and the proposed 

Silvertown Tunnel, dated 20 December 2018, such deed of release to be sufficient to 

allow the effective operation of APA2, including the works authorised by Project Co 

pursuant to APA2.  

4.19 In respect of the Boord Street Travelodge Development, Project Co acknowledges and 

agrees that works pursuant to such development may be carried out after the Effective 

Date, and TfL shall ensure that such works shall not adversely affect the Project and/or 

Project Co's ability to perform its obligations under this Agreement. 

4.20 In respect of the Third Party Agreement between TfL and London Underground Limited 

("LUL") ("LUL TPA"): 

4.20.1 TfL shall procure that under clause 4.2 of the LUL TPA, LUL will serve written 

notice on TfL with respect to whether the Notifiable Works (as defined in the 

LUL TPA) (or any part of them) constitute Specified Works (as defined in the 

LUL TPA) within thirty (30) Working Days for any works which are not related to 

Minor Works (as such term is defined under the LUL TPA);  

4.20.2 TfL shall procure that under clause 4.9 of the LUL TPA, LUL will serve written 

notice on TfL with respect to whether the documentation provided in accordance 

with clause 4.8 of the LUL TPA has been approved within twenty (20) Working 

Days for any works which are not related to Minor Works (as such term is 

defined under the LUL TPA);  

4.20.3 if any change or amendment is made to the LUL Standards listed in Appendix 2 

of the LUL TPA, it shall constitute a Compensation Event, subject to and in 

accordance with clause 26.1 (Compensation Events);  

4.20.4 Project Co shall not be responsible or obliged to indemnify LUL pursuant to 

clause 12.1 of the LUL TPA for any loss of an indirect or consequential nature, 

including passenger ticket revenue, any ticket refunds or any other 

compensation paid to passengers in relation to delays or cancellations of the 

London Underground passenger services; 

4.20.5 where under the deed of covenant executed by Project Co in favour of LUL 

dated on or about the date of this Deed, LUL claims against Project Co for 

amounts relating to loss of an indirect or consequential nature, including loss of 

passenger ticket revenue, any ticket refunds or any other compensation paid to 

passengers in relation to delays or cancellations of the London Underground 

passenger services, TfL shall: 

a. upon receipt of written notice from Project Co (such notice to include a copy 

of the demand from LUL); and 

b. only in respect of amounts claimed by LUL relating to loss of an indirect or 

consequential nature  
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put Project Co in funds prior to the date on which such amounts are stated to 

become due and payable; and 

4.20.6 where TfL fails to comply with clause 4.20.5, TfL shall promptly, and in any 

event within five (5) Working Days of a written demand from Project Co, 

indemnify Project Co for all amounts incurred by Project Co (including any 

default interest) in making any required payments to LUL. 

4.20.7 where LUL exercises its rights under clause 6.3 of the LUL TPA for reasons other 

than those related to safety, and such suspension of access adversely affects or 

delays Project Co's performance of its obligations under this Agreement, it shall 

constitute a Compensation Event, subject to and in accordance with clause 26.1 

(Compensation Events). 

4.21 In respect of the Third Party Agreement between TfL and Waterfront Studios Properties 

LLP ("Waterfront Studios TPA"): 

4.21.1 notwithstanding the Retained Third Party Function in clause 5.7 of the 

Waterfront Studios TPA, Project Co shall be required to provide 47 car parking 

bays in the Temporary Car Park Detailed Design (as defined in the Waterfront 

Studios TPA), unless TfL confirms that fewer bays may be provided;  

4.21.2 notwithstanding the Retained Third Party Function in clause 6.6 of the 

Waterfront Studios TPA, Project Co shall be required to provide 47 car parking 

bays within the Permanent Car Park (as defined in the Waterfront Studios TPA), 

unless TfL confirms that fewer spaces may be provided;  

4.21.3 TfL shall confirm to Project Co whether the Permanent Car Park is to be built by 

no later than 30 April 2021; 

4.21.4 upon notification to Project Co in accordance with paragraph 4.21.3 of this Part 

2 (Third Parties): 

a. TfL shall use reasonable endeavours to obtain the relevant planning 

permissions or other consents necessary in respect of the Permanent Car 

Park by no later than 30 April 2022; and 

b. Project Co shall, promptly upon written request by TfL, provide TfL with any 

design information required to support an application for planning 

permissions or other consents necessary in respect of the Permanent Car 

Park; 

4.21.5 where, using reasonable endeavours, TfL fails to obtain the relevant planning 

permissions or other consents necessary in respect of the Permanent Car Park 

by 30 April 2022: 

a. TfL shall exercise its rights under clause 6.4 of the Waterfront Studios TPA 

and elect not to construct the Permanent Car Park; and 

b. TfL shall be required to instruct a TfL Change pursuant to Part 1 (TfL 

Changes) of Schedule 22 (Change Procedure) to remove the construction of 

the Permanent Car Park from the Works under this Agreement; 
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4.21.6 where requested by TfL, Project Co shall provide TfL with the intended date for 

Waterfront's occupation of the Permanent Car Park to enable TfL to comply with 

its obligations under clause 7.2 of the Waterfront Studios TPA; and 

4.21.7 notwithstanding paragraph 2.2.1 of the Temporary Car Park Specification (as 

defined in the Waterfront Studios TPA), the Parties acknowledge and agree that 

the access and egress to the Temporary Car Park (as defined in the Waterfront 

Studios TPA) could be via any road within 400m from the front entrance of the 

Waterfront Studios. 

4.22 In respect of the Third Party Agreement between TfL and Thames Water Utilities Limited 

("Thames Water TPA"), provided that Project Co has complied with the Transferred 

Third Party Functions under clause 4.1 of the Thames Water TPA, where a consent from 

Thames Water Utilities Limited to discharge water from the tunnelling, cut and cover or 

retaining walls construction operations on the Greenwich Peninsula into public sewers or 

drains is refused: 

4.22.1 subject to Project Co complying with paragraph 4.22.2, TfL shall be required to 

gain all relevant approvals from: 

a. the Environment Agency, Port of London Authority and the Marine 

Management Organisation (the "Discharge Approving Bodies") which are 

required for Project Co to discharge water from tunnelling, cut and cover or 

retaining walls construction operations on the Greenwich Peninsula into the 

River Thames no later than 16 calendar months from the Effective Date; and 

b. any interested Third Party, including land owners, to construct a dewatering 

pipe from the Active Site on the Greenwich Peninsula to the River Thames, 

no later than 12 calendar months from the Effective Date.  

4.22.2 Project Co shall be required to provide any information requested by the 

Discharge Approving Bodies, any interested Third Party and/or TfL to support 

the approval process within 20 Working Days of any such request (or such 

longer period as agreed by TfL in its absolute discretion); 

4.22.3 where Project Co fails to provide any information requested by the Discharge 

Approving Bodies, any interested Third Party and/or TfL within the time required 

by paragraph 4.22.2, the time stated in paragraph 4.21.1(a) and 4.21.1(b) (as 

applicable) for TfL to gain all relevant approvals shall be automatically extended 

by a period equivalent to any period of delay by Project Co in supplying the 

relevant information under paragraph 4.21.2;  

4.22.4 the responsibility for implementation of any additional activities required to be 

completed to enable such discharge including (but not limited to) the design, 

construction, establishment, operation and maintenance of a dewatering pipe, 

installation or removal of physical infrastructure, logistics, or reinstatement of 

land after construction of the dewatering pipe shall be at the sole risk and cost 

of Project Co; 

4.22.5 if TfL fails to gain all relevant approvals in accordance with paragraph 4.22.1 

and such failure adversely affects or delays Project Co's performance of its 

obligations under this Agreement, it shall constitute a Compensation Event, 

subject to and in accordance with clause 26.1 (Compensation Events); and 
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4.22.6 other than as expressly provided for in this Agreement, Project Co shall not be 

entitled to any form of compensation or relief in relation to the refusal by 

Thames Water Utilities Limited to consent to the discharge by Project Co of 

water under Article 14 of the DCO into any watercourse, public sewer or drain 

owned by Thames Water Utilities Limited under clause 4.1 of the Thames Water 

TPA. 

4.23 In respect of the Transferred Third Party Functions relating to clause 4.20 (Yielding Up) of 

the Site Leases the Parties acknowledge and agree that: 

4.23.1 the "Schedule of Condition" shall be the Schedule of Condition (as defined in 

each of the Site Leases) applicable to each relevant Section of the Site, as 

updated and agreed by TfL and Project Co to take into account the actual 

conditions of such Section of Site on the Site Access Date for such Section of 

Site; and 

4.23.2 Project Co shall prepare each relevant updated Schedule of Condition under 

paragraph 4.23.1 at its own cost and each of TfL and Project Co shall bear their 

own costs in agreeing the updated Schedule of Condition. 
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Annex 1 of Part 2 – Proposed amended and restated sections of the GLA/SHL Third Party 

Agreement 

Commercially sensitive information
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Annex 2 of Part 2 – Draft Waterfront Agreement 

 

Commercially sensitive information
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Annex 3 of Part 2 – Draft Waterfront Agreement Deed of Covenant 

Commercially sensitive information 

 



Silvertown Tunnel 

Schedule 6 – Interested Parties, Third Parties and Liaison Procedures 

Part 3 – Liaison Procedures 

 
 

TfL Reference: tfl_scp_001527 

TfL Restricted Page 207 of 213 

SCHEDULE 6 

INTERESTED PARTIES, THIRD PARTIES AND LIAISON PROCEDURES 

 Liaison Procedures Part 3 -

1. Requirement for Liaison Procedures 

1.1 Within three (3) months of the Effective Date and without prejudice to the requirements 

of Part 1 (Interested Parties), Project Co shall initiate, develop and document Liaison 

Procedures for the liaison, communication, co-ordination and co-operation with the 

Relevant Authorities, which shall: 

1.1.1 be based on and developed from the Template Liaison Procedures set out in 

Annex 1 (Template Liaison Procedures); and 

1.1.2 include all the matters and comply with all the requirements set out in this Part 

3 (Liaison Procedures). 

1.2 Project Co shall submit to TfL under the Review Procedure all Liaison Procedures 

prepared pursuant to paragraph 1.1, and shall include all the matters and comply with all 

the requirements set out in this Part 3 (Liaison Procedures). 

1.3 Project Co acknowledges that the Liaison Procedures may take the form of procedures, 

protocols, joint operating principles, agreements or other documents, provided they meet 

the requirements of this Part 3 (Liaison Procedures). 

1.4 Project Co shall not commence or permit the commencement of any Major Works that 

relate to a Relevant Authority before the Liaison Procedures in relation to such Relevant 

Authority have been endorsed as "received" or "received with comments" by TfL in 

accordance with the Review Procedure. 

1.5 Project Co shall review the Liaison Procedures on an annual basis and submit to TfL for 

review under the Review Procedure any material changes to the Liaison Procedures. 

1.6 Project Co shall comply with the Liaison Procedures (including as such may be amended 

in accordance with paragraph 1.5 and paragraph 1.7) which are endorsed as "received" 

or "received with comments" by TfL pursuant to the Review Procedure and perform its 

obligations under this Agreement in accordance with the Liaison Procedures. 

1.7 Without prejudice to paragraph 1.5 above, Project Co may update the Liaison Procedures 

at any time and shall submit the revised Liaison Procedures to TfL under the Review 

Procedure. 

2. Principles for Liaison Procedures 

2.1 All Liaison Procedures shall reflect, and shall be developed in accordance with, the 

following principles: 

2.1.1 the Liaison Procedures shall be prepared on a joint basis with the appropriate 

Relevant Authorities; 

2.1.2 to the extent that a Third Party Agreement requires the development of any 

liaison processes with a Relevant Authority, the Liaison Procedures for that 
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Relevant Authority shall be consistent with any relevant liaison processes 

required by the Third Party Agreement; 

2.1.3 there shall be full consultation and co-operation between Project Co and the 

Relevant Authorities and should a situation arise in which Project Co is unable to 

elicit a response from a Relevant Authority for the purposes of developing and 

agreeing a Liaison Procedure, Project Co shall inform TfL as soon as this 

becomes apparent and shall provide TfL with sufficient explanatory material and 

evidence to prove Project Co has made best endeavours to engage the Relevant 

Authority and develop the relevant Liaison Procedure; 

2.1.4 each Relevant Authority shall be given opportunity to consider the matters 

which are the subject of the Liaison Procedures; 

2.1.5 so far as practical, issues directly impacting the progress of the Works shall be 

discussed immediately between Project Co and those Relevant Authorities 

whose interests are directly affected; 

2.1.6 where a Relevant Authority supplies any information in relation to the 

preparation of the Liaison Procedure, Project Co shall endeavour to ensure that 

the information shall be included in the relevant Liaison Procedures. Where 

Project Co does not include such information in the relevant Liaison Procedures, 

Project Co shall provide the Relevant Authority with sufficient explanatory or 

other material to explain to the Relevant Authority why the information was not 

included in the relevant Liaison Procedure; 

2.1.7 where in any Liaison Procedures there is a requirement to send any material to 

a Relevant Authority for comment, this will be a reference to the final form of 

material, the substance of which has previously been discussed between Project 

Co and the Relevant Authority concerned; and 

2.1.8 the Liaison Procedures shall reflect the best current assessment of Good 

Industry Practice and shall be developed and amended by Project Co in the light 

of practical experience. 

3. Contents of Liaison Procedures 

3.1 Each of the Liaison Procedures shall set out such responsibilities, actions, timings, 

documentation and contact details as appropriate to the nature of the activities covered 

by the relevant Liaison Procedure. 

3.2 Without prejudice to the generality of paragraph 3.1, the Liaison Procedures shall, where 

appropriate: 

3.2.1 provide for periodic meetings between the Relevant Authorities and Project Co 

to discuss issues affecting matters the subject of the relevant Liaison 

Procedures; 

3.2.2 include the procedures for applying for and the granting of any relevant licence 

or consent from the Relevant Authorities necessary to carry out the Works, 

including any procedural requirements of the Transferred DCO Functions; and 

3.2.3 provide for attendance at all meetings and workshops convened by Project Co 

and others relating to the Works. 
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4. Other Obligations in Respect of Liaison Procedures 

4.1 Project Co shall, promptly following endorsement of the relevant Liaison Procedures (or, 

where relevant, any amendment thereof) under the Review Procedure as "received" or 

"received with comments" issue controlled copies of such Liaison Procedures (as 

amended, where relevant) to the Relevant Authorities. 

4.2 Project Co shall retain copies of all materials, documents (including copies of all Liaison 

Procedures) and data of any nature acquired or brought into existence in connection with 

this Part 3 (Liaison Procedures) in accordance with Schedule 16 (Records and Reporting). 

5. Other obligations 

5.1 Without prejudice to the appeal process in Part 2 (Procedure for Discharge of 

Requirements) of Schedule 2 (Requirements) of the DCO, where a Relevant Authority 

indicates to Project Co that: 

5.1.1 it is dissatisfied with the operation of the relevant Liaison Procedures; 

5.1.2 it is dissatisfied with the performance of any activity by Project Co that is 

contemplated by the Liaison Procedures; or 

5.1.3 the relevant Liaison Procedures should be amended in any way, 

Project Co shall, as soon as practicable, notify the TfL Representative. 

6. Liaison Procedures Register 

6.1 Project Co shall maintain an up to date Liaison Procedures Register during the Works, in 

a form agreed with TfL (such agreement not to be unreasonably withheld or delayed), 

and shall as a minimum: 

6.1.1 list all Liaison Procedures prepared by Project Co required to satisfy the 

requirements of paragraph 1 (Requirement for Liaison Procedures); 

6.1.2 include a summary of the activities to be covered by each of the Liaison 

Procedures; 

6.1.3 identify the Relevant Authorities to the subject of each Liaison Procedure; 

6.1.4 identify the date on which each of the Liaison Procedures has been endorsed as 

"received" or "received with comments by TfL in accordance with the Review 

Procedure; 

6.1.5 detail the current version of such Liaison Procedures; and 

6.1.6 include the start date for implementation of the respective Liaison Procedures. 
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Annex 1 of Part 3 – Template Liaison Procedures 

Commercially sensitive information 
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SCHEDULE 6 

INTERESTED PARTIES, THIRD PARTIES AND LIAISON PROCEDURES 

 TDSCG and EPG Part 4 -

1. Tunnel Design and Safety Consultation Group 

1.1 No later than three (3) months after the Effective Date, Project Co shall chair an initial 

meeting of the TDSCG, at which, Project Co shall: 

1.1.1 agree the TDSCG Terms of Reference with the TDSCG; and  

1.1.2 present the topics to be agreed by the TDSCG in the TDSCG Consultation 

Document. 

1.2 Following the initial meeting of the TDSCG held pursuant to paragraph 1.1 and the 

agreement of the TDSCG Terms of Reference with the TDSCG, Project Co shall submit the 

TDSCG Terms of Reference and the TDSCG Consultation Document to TfL and the TDSCG. 

1.3 Project Co shall review and update the TDSCG Terms of Reference when requested by 

the TDSCG and as a minimum annually and Project Co shall submit such updates to TfL 

under the Review Procedure. 

1.4 Project Co shall ensure that the TDSCG Terms of Reference is developed from, and in 

accordance with, TfL’s TDSCG Terms of Reference. 

1.5 From the Effective Date until the End Date, Project Co shall be responsible for organising 

and chairing regular meetings of the TDSCG in accordance with the TDSCG Terms of 

Reference. 

1.6 No later than ten (10) Working Days prior to each meeting of the TDSCG, including the 

initial TDSCG meeting held pursuant to paragraph 1.1, Project Co shall submit the 

agenda and topics to be presented at the TDSCG meeting for TfL’s comment and Project 

Co shall take account of any comments raised by TfL on the agenda and topics prior to 

the relevant meeting of the TDSCG. 

1.7 Project Co shall ensure that the TDSCG complies with the TDSCG Terms of Reference and 

the requirements set out in Appendix F of BD 78/99 and Annex A6 of BD2/12. 

1.8 Unless otherwise agreed with the TDSCG, Project Co shall produce a revised TDSCG 

Consultation Document after each meeting of the TDSCG, highlighting any amendments 

made and including the minutes and presentation materials from the meeting of the 

TDSCG, and submit such revised document to TfL under the Review Procedure. 

1.9 Project Co shall ensure that all Safety Documentation is discussed and agreed with the 

TDSCG and such discussion and agreement is recorded in the TDSCG Consultation 

Document. 

1.10 Project Co shall demonstrate that it has taken all reasonable steps to consult with and 

secure the endorsement of all members of the TDSCG in producing each submission of 

the TDSCG Terms of Reference or the TDSCG Consultation Document submitted to TfL. 
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2. Emergency Planning Group 

2.1 Project Co shall ensure that the Safety Officer produces the EPG Terms of Reference and 

Project Co shall submit the EPG Terms of Reference to TfL under the Review Procedure. 

2.2 Project Co shall ensure that the EPG Terms of Reference produced by the Safety Officer 

shall: 

2.2.1 detail the members of the EPG; 

2.2.2 set out the purpose and responsibilities of the EPG which shall include: 

2.2.3 agreeing appropriate standards of safety, quality and economy for the effective 

operation and maintenance of the Project Facilities; 

2.2.4 reviewing and co-ordinating performance and reliability requirements, standards 

of communication and the appropriate means of equipping and operating the 

Project Facilities in the light of consultations between all Interested Parties; 

2.2.5 planning and organising exercises, drills and desktop exercises and evaluating 

outcomes of such drills and exercises; 

2.2.6 evaluating lessons learnt from incidents;  

2.2.7 testing and reviewing the suitability of Safety Documentation during the 

Availability Period and recommending updates to Safety Documentation; 

2.2.8 set out the frequency of meetings of the EPG which shall as a minimum take 

place annually; and 

2.2.9 be discussed and agreed at a TDSCG meeting. 

2.3 From the Permit to Use Date until the End Date, Project Co shall be responsible for 

organising and chairing meetings of the EPG in accordance with the EPG Terms of 

Reference. 

2.4 Unless otherwise agreed with the EPG, Project Co shall produce: 

2.4.1 minutes of each meeting of the EPG; and 

2.4.2 a record of actions to be taken by Project Co and any other party, including any 

updates required to Safety Documentation, 

after each meeting of the EPG and submit such documentation to TfL for confirmation 

that they reflect the discussions in such meeting. 

2.5 Once TfL has endorsed the EPG Terms of Reference as "received" or "received with 

comments" in accordance with the Review Procedure, Project Co shall review and update 

the EPG Terms of Reference when requested by the EPG and as a minimum every five (5) 

years and Project Co shall submit such updates to TfL under the Review Procedure. 

2.6 Project Co shall demonstrate that it has taken all reasonable steps to consult with and 

secure the endorsement of all members of the EPG in producing each revision of the EPG 

Terms of Reference. 
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2.7 Project Co shall ensure the EPG and all related activities are informed by and consistent 

with the London Emergency Services Liaison Panel and Major Incidents Procedures 

Manual. 


