

Transport
for London

London Borough of xxxxxxx

Local Implementation Plan (LIP) 2017/18 Annual Spending Submission and Programme of Investment Form

Borough office	r contact details
Name	
Contact Number	
Email	

Financial Summary Information

Year		Corridors Neighbourhoods and Supporting Measures	Major Schemes	Local Transport Fund	Total
2017/18	Confirmed Allocation £k			100	100
2011/10	Submission £k	0	0	0	0
2018/19	Indicative Allocation £k			100	100
2010/13	Submission £k	0	0	0	0
2019/20	Indicative Allocation £k			100	100
2019/20	Submission £k	0	0	0	0

MTS (Outcomes
0 01	Balancing capacity and demand for travel through increasing public transport capacity and / or reducing the need to travel
	Improving people's access to jobs
O 03	Improving access to commercial markets for freight movement & business travel, supporting the need for business to grow
O 04	Smoothing traffic flow
O 05	Improving public transport reliability
O 06	Reducing operating costs
0 07	Bringing and maintaining all assets to a state of good repair
0 08	Enhancing the use of the Thames for people and goods
O 09	Improving public transport customer satisfaction
O 10	Improving road user satisfaction (driver, pedestrians, cyclists etc)
0 11	Reducing public transport crowding
0 12	Enhancing streetscapes, improving perception of the urban realm and developing the better streets initiative
0 13	Protecting and enhancing the natural environment
014	Reducing air pollutant emissions from ground based transport, contributing to EU air quality targets
O 15	Improving perceptions and reducing the impact of noise
	a Facilitating an increase in walking
O 16b	> Facilitating an increase in cycling
0 17	Reducing crime rates
O 18	Reducing the number of road traffic casualties
O 19	Reducing casualties on public transport networks
O 20	Improving the physical accessibility of public transport networks
0 21	Improving access to services
0 22	Supporting the wider regeneration
O 23	Reducing CO2 emissions from ground based transport
O 24	Maintaining the reliability of transport networks

	<u>Programme</u>	Scheme Title	Scheme Description	Funding Source	Portal ID		<u>Funding</u>	£000's			F	Please se Full	MTS elect fr list ca	Outcom rom drop an be fou	i <u>es</u> odown r ind her	menus e	i		Road Task Fo	rce Street Type	Does the scheme impact on the TLRN or other	Does the scheme involve bus	Will the scheme be	Would you be car	like the follo ried out by Ti
	<u>Frogramme</u>	Scheme Hille	Serient Description	Source (list multiple)	going scheme	FY 17/18	FY 18/19 FY 19/20	Sub-Total	Grand Total	Outcome	Outcome	Outcome	Outcome	Outcome	Outcome	Outcome	Outcome	Outcome	Borough Provisional	Borough Agreed	TLRN or other TfL infrastructure	route diversions permanent or temporary?	Will the scheme be LCDS compliant	Casualty Data monitoring (TADS)	Bus Journey Times monitoring
Example	Corridors Neighbourhoods and Supporting Measures	junction improvement works.	Junction improvement works at Winston Road / Churchill Street are scheduled to commence on 10/02/14 and finish on 03/05/2014. Works includes traffic signal removal, kerb realignment, informal crossings, provision of accessible bus stops and guardrail removal.	LIP Allocation S106 Council Capital		2005075	100	300 150 150				0 07	3						High Streets (M2/P2)	High Streets (M2/P2)	Both	Temp	No	Yes	No
				LIP Allocation				0	0																
								0																	
				LIP Allocation				0	0																
								0																	
				LIP Allocation					0																
				LIP Allocation				0 0	0																
								0																	
				LIP Allocation				0 0	0																
				LIP Allocation				0	0																
				LIP Allocation				0																	
								0	0																
				LIP Allocation					0																
				LIP Allocation				0 0	0																
								0	J																
				LIP Allocation				0	0																

<u>Programme</u>	Scheme Title	Scheme Description	<u>Funding</u> <u>Source</u>	Portal ID of an on going scheme		<u>Fun</u>	ding £0	100's			Ē	MTS Please select t Full list c	Outco from dro an be fo	omes opdowr ound he	n menus ere			Road Task Fo	rce Street Type	Does the scheme impact on the TLRN or other	Does the scheme involve bus route	Will the scheme be LCDS compliant	Would you be carr	like the follo ried out by Ti
			(list multiple)	<u>scheme</u>	FY 17/18	FY 18/19	FY 19/20	Sub-Total	Grand Total	Outcome	Outcome	Outcome	Outcome	Outcome	Outcome	Outcome	Outcome	Borough Provisional	Borough Agreed	TfL infrastructure	diversions permanent or temporary?	compliant	Casualty Data monitoring (TADS)	Bus_ Journey Times_ monitoring
								0																
			LIP Allocation	-				0																
								0	0															
			LIP Allocation					0																
								0	0															
								0																
			LIP Allocation					0	0															
				-				0																
			LIP Allocation					0																
								0	0															
			LID ATT					0																
			LIP Allocation					0	0															
								0																
			Local Transport Fund					0																
								0	0															
			LIP Allocation					0																
			LIF Allocation					0	0															
				-				0																
			LIP Allocation					0																
								0	0															
			LIP Allocation					0																
								0	0															
								0																
			LIP Allocation					0																
								0	0															
			LIP Allocation					0																
								0	0															
								0																
			LIP Allocation					0																
								0	0															
			LIP Allocation					0																
								0	0															

<u>Programme</u>	Scheme Title	Scheme Description	<u>Funding</u> <u>Source</u>	Portal ID of an on going scheme		<u>Fun</u>	nding £0	000's				<u>Please</u>	MTS C select from full list can	utcome n dropo be foun	es down r nd here	menus e			Road Task For	ce Street Type	Does the scheme impact on the TLRN or other	Does the scheme involve bus route	Will the scheme be LCDS compliant	Would you be car	like the follo ried out by Ti
			(list multiple)	<u>scheme</u>	FY 17/18	FY 18/19	FY 19/20	Sub-Total	Grand Total	Outcome	Outcome	Outcome	Outcome	Outcome	Outcome	Outcome	Outcome		Borough Provisional	Borough Agreed	TfL infrastructure	diversions permanent or temporary?	compliant	Casualty Data monitoring (TADS)	Bus_ Journey Times_ monitoring
								0																	
			LIP Allocation					0																	
				-				0	0																
			LIP Allocation					0																	
								0	0																
								0																	
			LIP Allocation					0																	
								0	0																
			LIP Allocation					0																	
				-				0	0																
								0																	
			LIP Allocation					0	0																
								0																	
			LIP Allocation					0																	
				-				0	0																
								0																	
			LIP Allocation					0	0																
								0																	
			LIP Allocation					0																	
				_				0	0																
			LIP Allocation					0																	
			LIP Allocation					0	0																
				-				0																	
			LIP Allocation					0																	
								0	0																
			LIP Allocation					0										-							
			Z Aurocation					0	0																
				-				0																	
			LIP Allocation					0																	
				-				0	0																
			LIP Allocation					0																	
			LIP Allocation					0	0																
			I																						

<u>Programme</u>	<u>Scheme Title</u>	Scheme Description	Funding Source	Portal ID of an on going scheme		<u>Fun</u>	iding £0	<u>000's</u>				Please <u>F</u>	MTS C select fro full list can	Outcome m drope be four	es down i nd her	menus e			Road Task Fo	ce Street Type	Does the scheme impact on the TLRN or other	Does the scheme involve bus route	Will the scheme be LCDS compliant	Would you be car	like the follo ried out by T
			(list multiple)	<u>scheme</u>	FY 17/18	FY 18/19	FY 19/20	Sub-Total	Grand Total	Outcome	Outcome	Outcome	Outcome	Outcome	Outcome	Outcome	Outcome	Outcome	Borough Provisional	Borough Agreed	TfL infrastructure	diversions permanent or temporary?	compliant	Casualty Data monitoring (TADS)	Bus_ Journey Times_ monitoring
								0																	
			LIP Allocation					0																	
				-				0	0																
			LIP Allocation					0																	
								0	0																
								0																	
			LIP Allocation					0	0																
								0	·																
			LIP Allocation					0																	
				-				0	0																
			LIP Allocation					0																	
			LIP Allocation					0	0																
				_				0																	
			LIP Allocation					0																	
								0	0																
			Local Transport Fund					0										_							
			Fund					0	0																
				-				0																	
			LIP Allocation					0																	
				-				0	0																
			LIP Allocation					0																	
								0	0																
								0											_						
			LIP Allocation					0																	
				_				0	0																
			LIP Allocation					0																	
								0	0																
								0																	
			LIP Allocation					0																	
				_				0	0																
			LIP Allocation					0																	
								0	0																

<u>Programme</u>	Scheme Title	Scheme Description	<u>Funding</u> <u>Source</u>	Portal ID of an on going scheme		<u>Fun</u>	nding £0	000's				<u>Please</u>	MTS C select from full list can	utcome n dropo be foun	es down r nd here	menus e			Road Task For	ce Street Type	Does the scheme impact on the TLRN or other	Does the scheme involve bus route	Will the scheme be LCDS compliant	Would you be car	like the follo ried out by Ti
			(list multiple)	<u>scheme</u>	FY 17/18	FY 18/19	FY 19/20	Sub-Total	Grand Total	Outcome	Outcome	Outcome	Outcome	Outcome	Outcome	Outcome	Outcome		Borough Provisional	Borough Agreed	TfL infrastructure	diversions permanent or temporary?	compliant	Casualty Data monitoring (TADS)	Bus_ Journey Times_ monitoring
								0																	
			LIP Allocation					0																	
				-				0	0																
			LIP Allocation					0																	
								0	0																
								0																	
			LIP Allocation					0																	
								0	0																
			LIP Allocation					0																	
				-				0	0																
								0																	
			LIP Allocation					0	0																
								0																	
			LIP Allocation					0																	
				-				0	0																
								0																	
			LIP Allocation					0	0																
								0																	
			LIP Allocation					0																	
				_				0	0																
			LIP Allocation					0																	
			LIP Allocation					0	0																
				-				0																	
			LIP Allocation					0																	
								0	0																
			LIP Allocation					0										-							
			Z Aurocation					0	0																
				-				0																	
			LIP Allocation					0																	
				-				0	0																
			LIP Allocation					0																	
			LIP Allocation					0	0																
			I																						

Programme Scheme Title	Scheme Description	<u>Funding</u> Source	Portal ID of an on going		Funding 1	£000's			P	Please s Ful	MTS elect fro I list car	Outcom om drop n be fou	n <u>es</u> odown r und her	menus e			Road Task For	rce Street Type	Does the scheme impact on the TLRN or other	Does the scheme involve bus route	Will the scheme be	Would you like the follo be carried out by Ti
		(list multiple)	scheme	FY 17/18	FY 18/19 FY 19/20	Sub-Total	Grand Total	Outcome	Outcome	Outcome	Outcome	Outcome	Outcome	Outcome	Outcome	Outcome	Borough Provisional	Borough Agreed	TLRN or other TfL infrastructure	diversions permanent or temporary?	LCDS compliant	Casualty Data monitoring (TADS) Bus Journey Times monitoring
						0																
		LIP Allocation				0																
			-			0	0															
						0																
		LIP Allocation				0																
						0	0															
						0																
		LIP Allocation				0	0															
			-			0	0															
		LIP Allocation				0																
						0	0															
						0																
		LIP Allocation				0																
						0	0															
						0																
		LIP Allocation				0																
						0	0															
						0																

INSERT NEW ROWS BEFORE LAST SCHEME TO KEEP FORMATTING

wing to Press coverage

Fress coverage coverage